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Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY NEAR
PESCADERO, SAN GREGORIO AND PACIFICA AT VARIOUS LOCATIONS.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 15, 2002.  The original bid opening date was previously postponed until late
April under Addendum No. 2 dated March 28, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to
Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number
5 dated 4-19-02.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheets 9, 14, 25, 26, 29, and 32 are revised.  Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

Project Plan Sheet 2 the following is added under the "NOTES:"

"5.  All references to Rock Slope Protection (1/2T, Method A) throughout the project plans are revised
to "Rock Slope Protection (1/2 T, Method B)."

In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," Chart No. 1 and Chart No. 2 are replaced with
the attached Chart No. 1 and Chart No. 2.

In the Special Provisions, Section 10-1.31, "SLOPE PROTECTION," the first paragraph is replaced with the following:

"Rock slope protection (1/2T, Method B), rock slope protection (1/4T, Method B), rock slope
protection (Facing, Method B) and rock slope protection (Backing No.3, Method B) shall be placed or
constructed in conformance with the provisions in Section 72, "Slope Protection," of the Standard
Specifications and these special provisions."
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In the Proposal and Contract, the Engineer’s Estimate Items 10, 26, 39, 40, and 59 are revised, and Item 56 is deleted as
attached.

To Proposal and Contract book holders:

Replace pages 3, 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 4,
and 5 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



Chart No. 1
Two-Lane Conventional Highway Lane Requirements

Location: On Rte 1 from Pebble Beach to Pomponio Creek (KP 21.24 to 26.37) Direction: North and Southbound

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays R R R R R R R R R R R R R R R R R R R R R R R R

Fridays R R R R R R R R R R R R R R R R R R R R R R R R

Saturdays R R R R R R R R R R R R R R R R R R R R R

Sundays R R R R R R R R R R R R R R R

Day before designated legal holiday R R R R R R R R R R R R R R R R R R R R R R R R

Designated legal holidays R R R R R R R R R R R R R R R

Legend:
R A minimum of one paved traffic lane shall be open for use by public traffic.  (Reversing Control).

No work that interferes with public traffic will be allowed

REMARKS: Traffic shall be stopped for periods not to exceed 5 minutes.
                      Maximum length of one-way closure shall be 300 meters.

Chart No. 2
Multilane Lane Requirements

Location:  On Rte 1 South of JCT Rte 35 (Skyline Blvd.) Northbound

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1

Saturdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Sundays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Day before designated legal holiday 1 1 1 1 1 1 1 1 1 1 1

Designated legal holidays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Legend:
1 One lane open in direction of travel

No lane closure allowed

REMARKS:

CONTRACT NO. 04-1S22U4
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 023387 TEMPORARY SNAKE FENCE M 180

2 071325 TEMPORARY FENCE (TYPE ESA) M 640

3 074029 TEMPORARY SILT FENCE M 350

4
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

5
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

6 120151 TEMPORARY TRAFFIC STRIPE
(TAPE)

M 200

7 120152 TEMPORARY PAVEMENT MARKING
(TAPE)

M2 10

8
(S)

128601 TEMPORARY SIGNAL SYSTEM LS LUMP SUM LUMP SUM

9 128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 2

10 129000 TEMPORARY RAILING (TYPE K) M 300

11 129100 TEMPORARY CRASH CUSHION
MODULE

EA 42

12 150206 ABANDON CULVERT EA 3

13 150668 REMOVE FLARED END SECTION EA 1

14 150701 REMOVE YELLOW PAINTED
TRAFFIC STRIPE

M 290

15 150711 REMOVE PAINTED TRAFFIC STRIPE M 75

16 150769 REMOVE ASPHALT CONCRETE M3 2

17 150771 REMOVE ASPHALT CONCRETE DIKE M 120

18 150806 REMOVE PIPE M 46

19 150821 REMOVE HEADWALL EA 2

20 150823 REMOVE DOWNDRAIN M 61
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 023388 REMOVE RISER WITH DEBRIS RACK
CAGE

EA 1

22 150860 REMOVE BASE AND SURFACING M3 2

23 152665 375 MM PLASTIC PIPE-LINER M 23

24 153246 REMOVE CONCRETE
(MISCELLANEOUS)

M3 13

25 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

26 190101 ROADWAY EXCAVATION M3 2000

27 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

28 192001 STRUCTURE EXCAVATION M3 16

29 193114 SAND BACKFILL M3 29

30 198001 IMPORTED BORROW TONN 120

31 198009 IMPORTED BORROW
(LIGHTWEIGHT AGGREGATE)

M3 430

32
(S)

023389 EROSION CONTROL (NETTING) M2 310

33
(S)

203003 STRAW (EROSION CONTROL) KG 780

34
(S)

203014 FIBER (EROSION CONTROL) KG 210

35
(S)

203021 FIBER ROLLS M 210

36
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 15

37
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 110

38
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 24

39 260301 CLASS 3 AGGREGATE BASE M3 400

40 390102 ASPHALT CONCRETE (TYPE A) TONN 600
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 75

42 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 12

43 394046 PLACE ASPHALT CONCRETE DIKE
(TYPE D)

M 148

44 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 20

45 510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 4.5

46 655574 JACKED 600 MM REINFORCED
CONCRETE PIPE   (CLASS V)

M 25

47 655575 JACKED 750 MM REINFORCED
CONCRETE PIPE   (CLASS V)

M 44

48 655577 JACKED 1050 MM REINFORCED
CONCRETE PIPE  (CLASS V)

M 47

49 690273 300 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRAIN (2.01 MM THICK)

M 40

50 690276 450 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE
DOWNDRAIN (2.01 MM THICK)

M 27

51 692094 300 MM BITUMINOUS COATED
ENTRANCE TAPER

EA 2

52 692383 300 MM ANCHOR ASSEMBLY EA 10

53 692385 450 MM ANCHOR ASSEMBLY EA 7

54 703372 1200 MM BITUMINOUS COATED
CORRUGATED STEEL PIPE RISER
 (2.01 MM THICK)

M 4

55 706650 1200 MM DEBRIS RACK CAGE
(H = 1.2 M)

EA 1

56 BLANK

57 721009 ROCK SLOPE PROTECTION
 (FACING, METHOD B)

M3 150

58 721012 ROCK SLOPE PROTECTION
 (BACKING NO. 3, METHOD B)

M3 290

59 721023 ROCK SLOPE PROTECTION
 (1/2T, METHOD B)

M3 4800

60 721024 ROCK SLOPE PROTECTION
 (1/4T, METHOD B)

M3 25

5
REVISED PER ADDENDUM NO. 3 DATED MAY 3, 2002


